STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 04/ 06 IN KERN COUNTY AT VARI QUS LOCATI ONS RR | NVOCLVEMENT 01/ 05/ 06
CONTRACT NUMBER 06- 491904 CONTRACT CODE 'H '
LOCATI ON 06- KER-99-23. 1 28 CONTRACT | TEMS

06- KER-119-31. 2
06- KER- 223- R10. 5
REPLACE BRI DGE RAI LI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 2 ENG NEERS EST 800, 100. 00 AMOUNT OVER 345, 533. 00 PERCENT OVER EST 43. 19
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 145, 633. 00 1 SHASTA CONSTRUCTORS | NC 530 365-3930 CC PREF CLAI MED
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049- 1539
2 1, 198, 665. 00 2 BUGLER CONSTRUCTI ON 510 623-0881 SB PREF CLAI MED
00740863
47000 WARM SPRI NGS BLVD 101 FAX 510 252-9389 BID IS OVER SBP

FREMONT CA 94539 PREFERENCE LIM TS



06- 491904
06- KER- 99- 2
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 05/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
SUN VALLEY CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

GARY BROMN ELECTRI C
OAKHURST CA

KRC
VI SALI A CA

PCN
BYRON CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

CHAI'N LI NK RAIL

BRI DGE REMOVAL ( PARTI AL)

ELECTRI CAL

SI GNS, BARRI CADES AND K RAIL

METAL BEAM GUARD RAIL ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GN

WATER POLLUTI ON CONTRCOL PLAN AND CONCRETE WASHOUT



06- 491904 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL I TEMS 21 AND 25 ( PARTI AL)
ONTARI O CA
ALCORN FENCE COVPANY | TEM 20
SUN VALLEY CA
GARY BROMN ELECTRI C ELECTRI CAL
OAKHURST CA
STATEW DE SAFETY AND SI GNS | TEM 10
SAN JOSE CA
THOVAS AND PRATT I TEMS 4 AND 5 ( PARTI AL)

VALLEJO CA



06- 491904 Bl D245

06- KER- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,500. 00 2,500. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 625. 00 625. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7,900. 00 7,900. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 100, 000. 00 100, 000. 00
6 120116 TYPE || BARRI CADE EA 4 75. 00 300. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 50. 00 1, 350. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00 12, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 670 100. 00 67, 000. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 200. 00 8, 800. 00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 40. 00 6, 000. 00
12 037875 SALVAGE SURVEY MONUMENT EA 1 250. 00 250. 00
13 152320 RESET ROADSI DE SI GN EA 12 250. 00 3, 000. 00
14 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 100, 000. 00 100, 000. 00
15 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWVP SUM 125, 000. 00 125, 000. 00
16 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 125, 000. 00 125, 000. 00
17 731502 M NOR CONCRETE (M SCELLANEQUS VB 14 1, 500. 00 21, 000. 00
CONSTRUCTI ON)
18 820134 OBJECT MARKER ( TYPE P) EA 6 85. 00 510. 00
19 (S) 037876 CRASH CUSHI ON (TYPE TAU I1) EA 2 15, 000. 00 30, 000. 00
20 ( SF) 833032 CHAI'N LI NK RAI LI NG (TYPE 7) M 343 216. 00 74, 088. 00
21 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI Fl ED) M 343 420. 00 144, 060. 00
22 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 5 3, 500. 00 17, 500. 00
23 (S) 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
24 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2, 350. 00 9, 400. 00
25 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 200 280. 00 56, 000. 00
26 (S) 037877 MODI FY H GAVWAY ADVI SCRY RADI O SYSTEM LS LUWP SUM 20, 000. 00 20, 000. 00
27 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 95, 000. 00 95, 000. 00
28 999990 MOBI LI ZATI ON LS LUWVP SUM 114, 600. 00 114, 600. 00

TOTAL 1, 145, 633. 00



06- 491904 Bl D245

06- KER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 04/ 06 01/ 05/ 06
| TEM SECOND
Bl D AMOUNT

1 750. 00 750. 00
2 3, 000. 00 3000. 00
3 3, 000. 00 3000. 00
4 15, 000. 00 15000. 00
5 85, 000. 00 85000. 00
6 200. 00 800. 00
7 50. 00 1350. 00
8 32, 000. 00 32000. 00
9 100. 00 67000. 00
10 300. 00 13200. 00
11 50. 00 7500. 00
12 3, 000. 00 3000. 00
13 500. 00 6000. 00
14 85, 000. 00 85000. 00
15 90, 000. 00 90000. 00
16 140, 000. 00 140000. 00
17 1, 000. 00 14000. 00
18 100. 00 600. 00
19 24, 000. 00 48000. 00
20 230. 00 78890. 00
21 525. 00 180075. 00
22 4,200. 00 21000. 00
23 5, 500. 00 5500. 00
24 5, 000. 00 20000. 00
25 375. 00 75000. 00
26 18, 000. 00 18000. 00
27 95, 000. 00 95000. 00
28 90, 000. 00 90000. 00
TOT 1, 198, 665. 00



